Call 001

Contract:

[05 JUN 2007 |

Report Name: TPLR0020

12507 Counti es:

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

| Page 1 of 20

TABULATI ON OF BI DS

TABULATI ON OF BI DS

Carter Let: 24- MAY-07 Dist: 4 Tine: 75 WORKI NG DAYS ( AVAI LABLE DAYS)
4138028007 Mr 323-1(28)25 40 KM SOUTH OF EKALAKA - SOUTH ( PHASE 1V)5919026000 STPS 323-1(26)22 JCT S 328 - N& S
Rank Vendor Total Bid
0 - EST- ENG NNER S ESTI MATE 4,882, 540. 68
1 2094 PRI NCE | NC 4, 350, 054. 55
2 2140 NORTHERN | MPROVEMENT CO - FARGO 4,674, 400. 50
3 2050 RI VERSI DE CONTRACTI NG | NC

4,972, 916. 80



[ 05 JUN 2007 | | MONTANA DEPARTMENT OF TRANSPORTATI ON | | Page 2 of 20

Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 001 Contract: 12507 Counties: Carter Let: 24- MAY-07 Dist: 4 Time: 75 WORKI NG DAYS ( AVAI LABLE DAYS)
Secti on: 0001 GRAVEL, PMBS, S & C, SIGN, SEED AND STRI PE
(0)  -EST- (1) 2094 (2) 2140 (3) 2050
ENG NEER S ESTI MATE PRI NCE | NC NORTHERN | MPROVEMENT CO - RI VERSI DE CONTRACTI NG | NC

Li ne no Description Quantity Price Anmount Price Anmount Price Anmount Price Anmount

0010 M SCELLANEQUS WORK 20000. 00 1 20, 000. 00 1 20, 000. 00 1 20, 000. 00 1 20, 000. 00
0020 FI NI SH GRADE CONTROL 109046. 00 .58 63, 246. 68 .1 10, 904. 60 .55 59, 975. 30 .6 65, 427. 60
0030 MOBI LI ZATI ON 1.00 444000 444, 000. 00 628103. 4 628, 103. 40 324826. 14 324,826. 14 475500 475, 500. 00
0040 MPDES PERM T FEES 4500. 00 1 4,500. 00 1 4,500. 00 1 4,500. 00 1 4,500. 00
0050 TEST TRAI LER- TRANSPORT, SETUP 296. 00 12 3,552. 00 20 5,920. 00 13.5 3, 996. 00 7 2,072.00
0060 CRUSHED AGGREGATE COURSE 30924. 00 45 1, 391, 580. 00 32.72 1,011, 833. 28 42 1, 298, 808. 00 45 1, 391, 580. 00
0070 COVER - TYPE 1 209888. 00 .55 115, 438. 40 .53 111, 240. 64 .6 125, 932. 80 .55 115, 438. 40
0080 DUST PALLI ATI VE 299. 90 165 49, 483. 50 138. 25 41, 461. 18 180 53, 982. 00 148 44, 385. 20
0090 PLANT MX BIT SURF GRS - 3/4 IN 41391. 00 29 1, 200, 339. 00 26. 34 1, 090, 238. 94 34 1, 407, 294. 00 35 1, 448, 685. 00
0100 HYDRATED LI ME 579. 00 172 99, 588. 00 123 71,217.00 113 65, 427. 00 113 65, 427. 00
0110 ASPHALT CEMENT PG 64-28 2235.70 450 1, 006, 065. 00 423.8 947, 489. 66 410 916, 637. 00 415 927, 815. 50
0120 EMULSI FI ED ASPHALT SS-1 9269. 00 2 18, 538. 00 1.6 14, 830. 40 1.6 14, 830. 40 1 9, 269. 00
0130 EMULS ASPHALT CRS- 2P 357.70 415 148, 445.50 436.8 156, 243. 36 407 145, 583. 90 427 152, 737. 90
0140 REVEGETATI ON 29.00 1000 29, 000. 00 570 16, 530. 00 332 9, 628. 00 450 13, 050. 00
0150 NOXI QUS WEED CONTRCL 500. 00 1 500. 00 1 500. 00 1 500. 00 1 500. 00
0160 TRAFFI C CONTROL DEVI CES CB 155000. 00 1 155, 000. 00 .79 122, 450. 00 .78 120, 900. 00 .85 131, 750. 00
0170 SI NGLE USE SI GNS 102. 00 20 2,040. 00 20.37 2,077.74 20.17 2,057.34 21 2,142.00
0180 SI GNS- ALUM REFL SHEET (1) 53. 20 23 1, 223. 60 20.78 1, 105. 50 20.6 1, 095. 92 21 1,117. 20
0190 SI GNS- ALUM REFL SHEET |V 105. 00 28 2,940. 00 18. 17 1, 907. 85 18 1, 890. 00 20 2,100. 00
0200 RESET SI GNS 2.00 185 370. 00 98. 15 196. 30 97.2 194. 40 100 200. 00
0210 REMOVE SI GNS 14.00 50 700. 00 31.08 435.12 30.8 431. 20 35 490. 00
0220 POSTS- STEEL U SI GN 252.00 4.5 1, 134. 00 2.75 693. 00 2.75 693. 00 3 756. 00
0230 PCOLES- TREATED Tl MBER- BARN 4 | N 166. 00 12 1, 992. 00 6.75 1, 120. 50 6.7 1,112. 20 7 1, 162. 00
0240 PCOLES- TREATED TI MBER- BARN 5 | N 28.00 13 364. 00 9.76 273.28 9.7 271. 60 10 280. 00
0250 DELI NEATOR DES A 370. 00 25 9, 250. 00 24. 46 9, 050. 20 24.25 8,972.50 25 9, 250. 00
0260 DELI NEATOR DES D 4.00 31.5 126. 00 27.95 111.80 27.7 110. 80 28 112. 00
0270 WORDS AND SYMBOLS- WHI TE PAI NT 3.00 120 360. 00 109 327.00 109 327.00 110 330. 00
0280 WORDS/ SYMBOLS- WHI TE EPOXY 2.00 340 680. 00 202 404. 00 201 402. 00 220 440. 00
0290 STRI PI NG WHI TE PAI NT 980. 00 24 23,520.00 20.55 20, 139. 00 21.3 20, 874.00 22 21, 560. 00
0300 STRI PI NG WH TE EPOXY 643. 00 65 41, 795. 00 47.31 30, 420. 33 47.5 30, 542. 50 49 31, 507. 00
0310 STRI PI NG YELLOW PAI NT 360. 00 24 8, 640. 00 20.55 7,398. 00 21.3 7,668. 00 22 7,920. 00
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Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS
Call 001 Contract: 12507 Counti es: Carter Let: 24- MAY-07 Dist: 4

Tine: 75 WORKI NG DAYS ( AVAI LABLE DAYS)
(0)  -EST- (1) 2094 (2) 2140 (3) 2050

ENG NEER S ESTI MATE PRI NCE | NC NORTHERN | MPROVEMENT CO - RI VERSI DE CONTRACTI NG | NC

Li ne no Descri ption Quantity Price Anmount Price Anmount Price Anmount Price Anmount
0320 STRI PI NG YELLOW EPOXY 237.00 90 21,330.00 47.31 11, 212. 47 47.5 11, 257. 50 49 11, 613. 00
0330 TEMPORARY PAVEMENT MARKI NGS 24.00 700 16, 800. 00 405 9, 720. 00 570 13, 680. 00 575 13, 800. 00
Section Totals 4,882, 540. 68 4, 350, 054. 55 4,674, 400. 50 4,972, 916. 80
Contract Totals: 4,882, 540. 68 4, 350, 054. 55 4,674, 400. 50 4,972, 916. 80
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Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 002 Contract: 08507 Counties: Dawson Let: 24- MAY-07 Dist: 4 Time: 90 WORKI NG DAYS ( AVAI LABLE DAYS)
5496012000 NH 20-1(12)1 GLENDI VE - NORTHEAST
Rank Vendor Total Bid
0 - EST- ENG NNER S ESTI MATE 5, 039, 658. 90
1 2094 PRI NCE | NC 3, 566, 855. 72
2 2140 NORTHERN | MPROVEMENT CO - FARGO 3,988, 645. 71
3 5297 CENTURY COVPANI ES | NC 3,988, 898. 77
4 2050 RI VERSI DE CONTRACTI NG | NC 4,208, 581. 90
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Report Name: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 002 Contract: 08507 Counties: Dawson Let: 24- MAY-07 Dist: 4 Time: 90 WORKI NG DAYS ( AVAI LABLE DAYS)
Secti on: 0001 COLD M LL, DI GOUT, PMBS, SEAL & COVER, GUARDRAIL, DRAI NAGE,
(0)  -EST- (1) 2094 (2) 2140 (3) 6297 (4) 2050
ENG NEER S ESTI MATE PRI NCE | NC NORTHERN | MPROVEMENT CO - CENTURY COVPANI ES | NC RI VERSI DE CONTRACTI NG | NC

Li ne no Description Quantity Price Anmount Price Anmount Price Anmount Price Anmount Price Anmount

0010 M SCELLANEOUS WORK 10000. 00 1 10, 000. 00 1 10, 000. 00 1 10, 000. 00 1 10, 000. 00 1 10, 000. 00
0020 MOBI LI ZATI ON 1.00 540000 540, 000. 00 180848. 98 180, 848. 98 272320 272,320.00 346500 346, 500. 00 456000 456, 000. 00
0030 REMOVE ASPHALT FROM DECK 1013. 00 20 20, 260. 00 15 15, 195. 00 4.4 4,457. 20 5 5, 065. 00 60 60, 780. 00
0040 EXCAVATI ON - DI GOUTS 8675. 00 12.5 108, 437. 50 8 69, 400. 00 4.75 41, 206. 25 5 43, 375. 00 7 60, 725. 00
0050 EMBANKMENT | N PLACE 19785. 00 10 197, 850. 00 2.7 53, 419. 50 7 138, 495. 00 6 118, 710. 00 11 217, 635. 00
0060 TOPSO L- SALVAG NG AND PLACI NG 2140. 00 6 12, 840. 00 2.7 5,778.00 4.2 8, 988. 00 5 10, 700. 00 3.6 7,704.00
0070 TEMPORARY EROSI ON CONTROL- CB 30000. 00 1 30, 000. 00 1 30, 000. 00 .7 21, 000. 00 1 30, 000. 00 1 30, 000. 00
0080 MPDES PERM T FEES 4500. 00 1 4,500. 00 1 4,500. 00 1 4,500. 00 1 4,500. 00 1 4,500. 00
0090 TEST TRAI LER- TRANSPORT, SETUP 36. 00 20 720. 00 20 720. 00 20 720. 00 35 1, 260. 00 30 1, 080. 00
0100 CRUSHED AGGREGATE COURSE 8476. 00 26 220, 376. 00 17.87 151, 466. 12 16 135, 616. 00 17.55 148, 753. 80 23 194, 948. 00
0110 SHOULDER GRAVEL 2893. 00 26 75, 218. 00 7 20, 251. 00 6 17, 358. 00 4.5 13,018. 50 4 11, 572. 00
0120 COVER - TYPE 1 383157. 00 .45 172, 420. 65 .34 130, 273. 38 .48 183, 915. 36 .36 137, 936. 52 .3 114, 947. 10
0130 PLANT MX BIT SURF GRS - 3/4 IN 36396. 00 28 1,019, 088. 00 17.06 620, 915. 76 21 764, 316. 00 21 764, 316. 00 20.5 746, 118. 00
0140 HYDRATED LI ME 510. 00 171 87, 210. 00 137.25 69, 997. 50 130 66, 300. 00 135 68, 850. 00 127 64, 770. 00
0150 ASPHALT CEMENT PG 64-28 1967. 20 450 885, 240. 00 416.6 819, 535. 52 405 796, 716. 00 420 826, 224. 00 407 800, 650. 40
0160 EMULS ASPHALT CRS- 2P 651. 20 410 266, 992. 00 428.1 278,778.72 400 260, 480. 00 435 283, 272.00 419 272,852. 80
0170 COLD M LLI NG 267379. 00 1.25 334,223.75 .87 232,619.73 1.35 360, 961. 65 .9 240, 641. 10 .9 240, 641. 10
0180 SI LANE SEALER 3096. 00 33 102, 168. 00 13.5 41, 796. 00 13.5 41, 796. 00 14 43, 344.00 13.5 41, 796. 00
0190 CSP 18 IN 0. 064 82.00 60 4,920. 00 32 2,624.00 35 2,870.00 32 2,624.00 45 3,690. 00
0200 CSP 24 IN 0. 064 48. 00 100 4,800. 00 43 2,064. 00 44 2,112.00 40 1, 920. 00 72 3, 456. 00
0210 CSP 36 IN 0.064 54.00 120 6, 480. 00 68 3,672.00 75 4, 050. 00 55 2,970. 00 75 4, 050. 00
0220 PI PE-PV CHLORIDE 4 IN 323.00 30 9, 690. 00 8 2,584.00 5 1, 615. 00 8 2,584.00 14 4,522.00
0230 EMBANKMENT PROTECTOR 12 I N 148. 00 70 10, 360. 00 36 5,328.00 23 3,404. 00 42 6, 216. 00 50 7,400. 00
0240 GUARD RAI L- STEEL BOX BEAM 7146. 00 32 228,672.00 30.2 215, 809. 20 30 214, 380. 00 32 228,672.00 31 221, 526. 00
0250 REMOVE CABLE GUARD RAI L 7849. 00 2 15, 698. 00 .75 5,886.75 .75 5,886.75 .8 6, 279. 20 1 7,849. 00
0260 REMOVE GUARD RAI L 1220. 00 2.4 2,928.00 2.28 2,781.60 5.5 6, 710. 00 2.5 3, 050. 00 2.5 3, 050. 00
0270 CD RL BOX BEAM OPT TERM SEC 26. 00 4100 106, 600. 00 4898 127, 348. 00 4860 126, 360. 00 5500 143, 000. 00 5000 130, 000. 00
0280 GUARD RAI L- OPTI ONAL TERM SECT 15. 00 2700 40, 500. 00 2500 37, 500. 00 2500 37, 500. 00 2700 40, 500. 00 2700 40, 500. 00
0290 FARM FENCE- TYPE F4M 900. 00 20 18, 000. 00 2.1 1, 890. 00 2.25 2,025.00 6.58 5,922. 00 2.5 2,250. 00
0300 FARM FENCE- PANEL/ DOUBLE FW 2.00 150 300. 00 255 510. 00 555 1, 110. 00 600 1, 200. 00 200 400. 00
0310 FENCE- TEMPORARY 943. 00 26 24,518. 00 1. 45 1, 367. 35 3 2,829.00 3 2,829.00 1.5 1, 414. 50




Cal |

Li ne no
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550

002

[05 JUN 2007 |

Report Name: TPLR0020

Contract: 08507
Descri ption
DEADVAN
CURB- CONC

SEEDI NG AREA NO 1

FERTI LI ZI NG AREA NO 1
CONDI TI ON SEEDBED SURFACE
NOXI QUS WEED CONTROL

WEED CONTROL MAT - TYPE 1

BANK PROTECTI ON- TYPE 3

TRAFFI C CONTROL DEVI CES CB

SI NGLE USE SI GNS

DELI NEATOR DES A

DELI NEATOR DES D

WORDS AND SYMBOLS- WHI TE PAI NT
WORDS AND SYMBOLS- YELLOW PAI NT
WORDS/ SYMBOLS- WHI TE EPOXY
WORDS AND SYMBOLS- YELLOW EPOXY
STRI PI NG WHI TE PAI NT

STRI PI NG WHI TE EPOXY

STRI PI NG YELLOW PAI NT

STRI PI NG YELLOW EPOXY
TEMPORARY PAVEMENT MARKI NGS
GEOTEXTI LE STABI LI ZATI ON
RUMBLE STRI PS

MAI LBOX- LARGE

Counti es:

Quantity

2.
892.

500.
820.

3.
300000.
102.
478.

34.
10.
28.

6.

19.
1322.

880.
490.
327.

18.

10335.

33.
56.

00
00
70

.70
.70

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
30
00

Section Total s

Contract Totals:

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

TABULATI ON OF BI DS

TABULATI ON OF BI DS

| Page 6 of 20

Dawson Let: 24- MAY-07 Dist: 4 Tine: 90 WORKI NG DAYS ( AVAI LABLE DAYS)
(0)  -EST- (1) 2094 (2) 2140 (3) 6297 (4) 2050
ENG NEER S ESTI MATE PRI NCE | NC NORTHERN | MPROVEMENT CO - CENTURY COVPANI ES | NC RI VERSI DE CONTRACTI NG | NC
Price Anmount Price Anmount Price Anmount Price Anmount Price Anmount

50 100. 00 35 70.00 46 92.00 80 160. 00 120 240. 00
22 19, 624. 00 6 5,352. 00 16 14, 272.00 7.3 6,511. 60 8 7,136.00
350 1, 645. 00 315 1, 480. 50 438 2, 058. 60 330 1, 551. 00 250 1,175.00
140 658. 00 130 611. 00 165 775.50 136.5 641. 55 140 658. 00
60 282.00 110 517. 00 144.5 679. 15 116 545. 20 40 188. 00
1 500. 00 1 500. 00 1 500. 00 1 500. 00 1 500. 00
30 24, 600. 00 26. 88 22,041. 60 27 22, 140. 00 29 23,780. 00 28 22,960. 00
80 240. 00 100 300. 00 100 300. 00 60 180. 00 100 300. 00
.8 240, 000. 00 .78 234, 000. 00 .78 234, 000. 00 .8 240, 000. 00 .8 240, 000. 00
22 2,244.00 20.2 2, 060. 40 20 2, 040. 00 23 2,346.00 21 2,142.00
23 10, 994. 00 24.23 11, 581. 94 24 11, 472. 00 26 12, 428. 00 25 11, 950. 00
28 952. 00 27.61 938. 74 27.4 931. 60 30 1, 020. 00 28 952. 00
120 1, 200. 00 50. 75 507. 50 51 510. 00 55 550. 00 51 510. 00
100 2,800. 00 50. 75 1,421.00 51 1,428.00 55 1, 540. 00 51 1,428.00
300 1, 800. 00 200 1, 200. 00 200 1, 200. 00 216 1, 296. 00 210 1, 260. 00
300 5, 700. 00 200 3, 800. 00 200 3, 800. 00 216 4,104.00 210 3,990. 00
22 29, 084. 00 18.5 24, 457. 00 19.5 25,779. 00 20 26, 440. 00 19 25,118. 00
55 48, 400. 00 43 37, 840. 00 45 39, 600. 00 46.5 40, 920. 00 45 39, 600. 00
22 10, 780. 00 18.5 9, 065. 00 19.5 9, 555. 00 20 9, 800. 00 19 9, 310. 00
55 17, 985. 00 43 14, 061. 00 45 14,715. 00 46.5 15, 205. 50 45 14,715. 00
600 10, 800. 00 600 10, 800. 00 698 12, 564. 00 775 13, 950. 00 750 13, 500. 00
1.6 16, 536. 00 1.6 16, 536. 00 1.75 18, 086. 25 1.3 13, 435. 50 2 20, 670. 00
650 21, 645. 00 406. 25 13,528. 13 688 22,910. 40 531 17, 682. 30 410 13, 653. 00
180 10, 080. 00 166. 55 9, 326. 80 165 9, 240. 00 180 10, 080. 00 175 9, 800. 00
5, 039, 658. 90 3, 566, 855. 72 3,988,645. 71 3,988, 898. 77 4,208, 581. 90
5, 039, 658. 90 3, 566, 855. 72 3,988, 645. 71 3,988, 898. 77 4,208, 581. 90
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Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 003 Contract: 09507 Counties: Fergus Let: 24- MAY-07 Dist: 5 Time: 120 WORKI NG DAYS ( AVAI LABLE DAYS)
4693011000 BR 81-1(11)34 WARM SPRI NG CREEK-20 KM SW HI LGER
Rank Vendor Total Bid
0 - EST- ENG NNER S ESTI MATE 2,731,672.54
1 2061 W CKENS CONSTRUCTI ON | NC 2,238,122.12
2 2050 Rl VERSI DE CONTRACTI NG | NC 2,577,798. 60
3 2109 COP CONSTRUCTI ON LLC 3,543,034. 84



Call 003

Secti on:

Li ne no
0010
0020
0030
0040
0050
0060
0070
0080
0090
0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310

| 05 JUN 2007|
Report Name: TPLR0020

- EST-

ENG NEER S ESTI MATE

Contract: 09507 Counti es: Fer gus
0001 PVBS APPROACH ROADWAY CONSTRUCTI ON
(0)
Descri ption Quantity Price

M SCELLANEQUS WORK 20000. 00 1
FI Nl SH GRADE CONTROL 3.50 2000
BRI DGE SURVEY 1. 00 5000
MOBI LI ZATI ON 1. 00 425000
REMOVE STRUCTURE 1. 00 40000
EXCAVATI ON- UNCLASSI FI ED 64461. 00 6.5
EXCAVATI ON- UNCLASS BORROW 32958. 00 7.5
TOPSO L- SALVAG NG AND PLACI NG 4999. 00 6.5
TEMPORARY EROCSI ON CONTROL - CB 50000. 00 1
MPDES PERM T FEES 900. 00 1
TEMPORARY SHORI NG 1. 00 80000
CRUSHED AGGREGATE COURSE 6984. 00 30
COVER - TYPE 1 14949. 00 1.25
TRAFFI C GRAVEL 805. 00 30
BRI DGE END BACKFI LL 1185. 00 40
PLANT M X SURF GR S NV-19 MM 3456. 00 47
DUST PALLI ATI VE 31.80 160
HYDRATED LI VE 48. 00 153
ASPHALT CEMENT PG 64-28 186. 30 450
EMULSI FI ED ASPHALT SS-1 4038. 00 1
EMULSI FI ED ASPHALT CRS- 2P 27. 40 525
CONCRETE- CLASS DD 82. 60 550
CONCRETE- CLASS SD 91. 50 600
TRANSVERSE DECK GROOVI NG 342.50 15
PRESTRESSED BEAM TYPE M 72 190. 00 800
REI NFORCI NG STEEL 3420. 50 3
REI NFORCI NG STEEL- EPOXY COATED 9602. 20 3
BRI DGE RAIL - W40 93.81 260
FURN STL PI PE PILE 610X19.1 MV 235. 30 450
DR STL PIPE PILE 610X19.1 MV 228. 30 80
DYNAM C LOAD TEST 2.00 5500

Anount

20, 000.
7, 000.
5, 000.
425, 000.
40, 000.
418, 996.
247, 185.
32, 493.
50, 000.
900.

80, 000.

209, 520.

18, 686.

24, 150.

47, 400.

162, 432.
5, 088.
7,344,

83, 835.
4, 038.

14, 385.

45, 430.

54, 900.
5, 137.

152, 000.

10, 261.

28, 806.

24, 390.

105, 885.

18, 264.

11, 000.

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

Let:

00
00
00
00
00
50
00
50
00
00
00
00
25
00
00
00
00
00
00
00
00
00
00
50
00
50
60
60
00
00
00

TABULATI ON OF BI DS

TABULATI ON OF BI DS

24- VAY- 07 Dist: 5 Time: 120

(1) 2061

W CKENS CONSTRUCTI ON | NC

Price
1
3000
4000
425000
6000
4.25
2
3
1.3
1
30000

400
540
28
5000

Anount

20, 000.
10, 500.
4, 000.
425, 000.
6, 000.
273, 959.
65, 916.
14, 997.
65, 000.
900.

30, 000.
167, 616.
14, 949.
17, 710.
28, 440.
176, 256.
4,770.
8, 400.
93, 150.
2, 019.
13, 700.
41, 300.
50, 325.
4, 110.
142, 500.
11, 287.
33, 607.
37, 524.
127, 062.
6, 392.
10, 000.

00
00
00
00
00
25
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
65
70
00
00
40
00

(2) 2050
RI VERSI DE CONTRACTI NG | NC

Price
1
2500
6000
400000
15000
6.25
1.75

450

30
6000

Anount

20, 000.
8, 750.
6, 000.

400, 000.

15, 000.

402, 881.

57, 676.

29, 994.

62, 500.

900.

75, 000.

223, 488.

16, 443.

21, 735.

59, 250.

190, 080.
5, 565.
8, 640.

97, 807.
2,220.

14, 385.

49, 560.

68, 625.
4, 110.

161, 500.

11, 971.

36, 008.

42, 214.

135, 297.
6, 849.
12, 000.

00
00
00
00
00
25
50
00
00
00
00
00
90
00
00
00
00
00
50
90
00
00
00
00
00
75
25
50
50
00
00

WORKI NG DAYS ( AVAI LABLE DAYS)

(3) 2109

| Page 8 of 20

COP CONSTRUCTION LLC

Price
1
1900
2300
600000
69000
11.5
.01
8
1
1
235000
30
1
24
48
54
120
185
530
.55
530
1450
1330

760
2.9

770
425
320
3900

Anount

20, 000.
6, 650.
2, 300.
600, 000.
69, 000.
741, 301.
329.

39, 992.

50, 000.

900.
235, 000.
209, 520.

14, 949.

19, 320.

56, 880.

186, 624.
3, 816.
8, 880.

98, 739.
2,220.

14,522.

119, 770.
121, 695.
3, 082.
144, 400.
9, 919.
22, 565.
72, 233.
100, 002.

73, 056.
7, 800.

00
00
00
00
00
50
58
00
00
00
00
00
00
00
00
00
00
00
00
90
00
00
00
50
00
45
17
70
50
00
00



Call 003

Li ne no
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620

| 05 JUN 2007|
Report Name: TPLR0020

Contract: 09507 Counti es:
Descri ption Quantity
REMOVE Pl PE CULVERTS 12. 00
DRAI NAGE PI PE 450 MV 125. 50
DRAI NAGE Pl PE 600 MV 47.00
CORR PLAST Pl PE 100 MV PERF 236. 00
| NLET- DROP- TYPE 1 1. 00
GUARD RAI L- BOX BEAM 71.37
GRD RAI L- BOX BEAM BR APP- SEC TYP 4.00
GD RL BOX BEAM OPT TERM SEC 4.00
REMOVE GUARD RAI L 91. 50
FARM FENCE- TYPE F4W 3369. 70
FARM FENCE- PANEL/ SI NGLE FW 32.00
FARM FENCE- PANEL/ DOUBLE FW 41.00
FARM GATE- W RE- TYPE G 2 80. 70
FENCE- TEMPORARY 627. 00
DEADVAN 10. 00
SEEDI NG AREA NO 1 6. 10
SEEDI NG AREA NO 2 0.30
FERTI LI ZI NG AREA NO 1 6. 10
FERTI LI ZI NG AREA NO 2 0.30
TURF REl NFORCEMENT MAT 432. 00
CONDI TI ON SEEDBED SURFACE 6. 10
NOXI OUS WEED CONTROL 1000. 00
RI PRAP REVEGETATI ON 270. 80
MULCH 0.30
Rl PRAP- CLASS 1 RANDOM 12. 00
Rl PRAP- CLASS 2 RANDOM 740. 00
TRAFFI C CONTROL 1. 00
TEMPORARY PAVEMENT MARKI NGS 3.50
SI NGLE USE SI GNS 9.20
WATER FOR DUST CONTROL 1000. 00
SI GNS- SHEET ALUM REFL SHT | 2.92

Fer gus

(0)

- EST-

ENG NEER S ESTI MATE

Price

75.92
140
180

25
2300
130
3800
4000
7.5

150

4700
100

95
100000
1000
225

11

255

Anount

911.
17,570.
8, 460.
5, 900.
2, 300.
9, 278.
15, 200.
16, 000.
686.
26, 957.
4, 800.
7, 790.
4, 035.
4, 389.
400.
4,117.
510.
1,372.
202.

5, 184.
1, 220.
1, 000.
541.

1, 410.
1, 200.
70, 300.
100, 000.
3, 500.
2,070.
11, 000.
744.

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

Let:

04
00
00
00
00
10
00
00
25
60
00
00
00
00
00
50
00
50
50
00
00
00
60
00
00
00
00
00
00
00
60

TABULATI ON OF BI DS

TABULATI ON OF BI DS

24- VAY- 07 Dist: 5 Time: 120

(1) 2061
W CKENS CONSTRUCTI ON | NC

(2) 2050
RI VERSI DE CONTRACTI NG | NC

Price Amount Price Amount
40 480. 00 45 540. 00
60 7,530. 00 150 18, 825. 00
100 4,700. 00 200 9, 400. 00
110 25, 960. 00 30 7,080. 00
2500 2,500. 00 3000 3, 000. 00
112 7,993. 44 125 8,921.25
3600 14, 400. 00 4000 16, 000. 00
4850 19, 400. 00 5000 20, 000. 00
15.5 1,418. 25 10 915. 00
6.25 21, 060. 63 8 26, 957. 60
110 3,520. 00 130 4,160. 00
150 6, 150. 00 155 6, 355. 00
18 1,452. 60 26 2,098. 20
1.5 940. 50 7 4,389. 00
46 460. 00 55 550. 00
470 2,867.00 700 4,270.00
910 273.00 1300 390. 00
150 915. 00 140 854. 00
150 45. 00 400 120. 00
10 4,320. 00 8.5 3,672.00
130 793. 00 135 823.50
1 1, 000. 00 1 1, 000. 00
10 2,708.00 13 3,520. 40
6000 1, 800. 00 35000 10, 500. 00
100 1, 200. 00 125 1, 500. 00
100 74, 000. 00 125 92, 500. 00
80000 80, 000. 00 35000 35, 000. 00
700 2,450. 00 600 2,100. 00
225 2,070. 00 230 2,116. 00
8 8, 000. 00 7.5 7,500. 00
300 876. 00 250 730. 00

WORKI NG DAYS ( AVAI LABLE DAYS)

(3) 2109

| Page 9 of 20

COP CONSTRUCTION LLC

Price

40

1000
165

11
140

5.3
6600
140
115
200000
460
230
6.5
185

Anount

480.
11, 044.
4, 935.
4, 956.
3, 100.
7, 850.
14, 000.
18, 000.
823.
30, 327.
10, 720.
17, 015.
1, 936.
6, 270.
650.

3, 141.
300.

1, 006.
49.

4, 752.
854.

1, 000.
1, 435.
1, 980.
1, 680.
85, 100.
200, 000.
1, 610.
2,116.
6, 500.
540.

00
00
00
00
00
70
00
00
50
30
00
00
80
00
00
50
00
50
50
00
00
00
24
00
00
00
00
00
00
00
20



[ 05 JUN 2007 | | MONTANA DEPARTMENT OF TRANSPORTATI ON | [ Page 10 of 20

Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 003 Contract: 09507 Counties: Fergus Let: 24- MAY-07 Dist: 5 Time: 120 WORKI NG DAYS ( AVAI LABLE DAYS)
(0)  -EST- (1) 2061 (2) 2050 (3) 2109
ENG NEER S ESTI MATE W CKENS CONSTRUCTI ON | NC RI VERSI DE CONTRACTI NG | NC COP CONSTRUCTI ON LLC

Li ne no Descri ption Quantity Price Anmount Price Anmount Price Anmount Price Anmount
0630 SI GNS- SHEET ALUM REFL SHT |V 0.96 300 288. 00 315 302. 40 300 288. 00 220 211. 20
0640 POSTS- STEEL U SIGN 8.10 9 72.90 14 113. 40 11 89. 10 6 48. 60
0650 PCLES- TRD TMBR- BARN 100 MM 14. 80 35 518. 00 38 562. 40 70 1, 036. 00 35 518. 00
0660 DELI NEATOR- DES D 4.00 28 112. 00 40 160. 00 27 108. 00 30 120. 00
0670 REMOVE S| GNS 5. 00 50 250. 00 90 450. 00 38 190. 00 30 150. 00
0680 STRI PI NG WHI TE PAI NT 272.00 18 4,896. 00 8.5 2,312.00 15 4, 080. 00 11 2,992. 00
0690 STRI Pl NG YELLOW PAI NT 132. 00 20 2,640. 00 8.5 1,122.00 15 1, 980. 00 11 1, 452. 00
0700 STRI PI NG WH TE EPOXY 182. 00 40 7,280. 00 27.5 5, 005. 00 35 6, 370. 00 25 4,550. 00
0710 STRI PI NG YELLOW EPOXY 91. 00 50 4,550. 00 27.5 2,502.50 35 3,185. 00 25 2,275.00
0720 SUBSURFACE DRAI'N FI LTER- H GH SUR 1305. 00 4 5,220. 00 2 2,610. 00 2.5 3,262.50 5.5 7,177.50
0730 PERM EROSI ON CONTROL- HI GH SURV 2013. 00 2.5 5,032.50 3 6, 039. 00 2.5 5,032.50 5.5 11, 071. 50
0740 DRAI N AGGREGATE 162. 50 70 11, 375. 00 44 7,150. 00 55 8,937.50 75 12,187.50
0750 MAI LBOX 4.00 215 860. 00 280 1,120. 00 250 1, 000. 00 160 640. 00

Section Total s 2,731,672.54 2,238,122.12 2,577,798. 60 3,543,034. 84

Contract Totals: 2,731,672.54 2,238,122.12 2,577, 798. 60 3,543,034. 84



[05 JUN 2007 |

Report Name: TPLR0020

Call 005 Contract: 07507 Counties: Cascade

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

TABULATI ON OF BI DS

TABULATI ON OF BI DS

[ Page 11 of 20

Let: 24- MAY-07 Dist: 3 Time: 45 WORKI NG DAYS ( AVAI LABLE DAYS)
5947014000 I M 315-5(14)0 GREAT FALLS URBAN
Rank Vendor Total Bid
0 - EST- ENG NNER' S ESTI MATE 927, 576. 00
1 2059 UNI TED MATERI ALS OF GREAT FALLS | NC

919, 249. 75



Call 005
Secti on:

Li ne no
0010
0020
0030
0040
0050
0060
0070
0080
0090
0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270

Contract: 07507

| 05 JUN 2007|
Report Name: TPLR0020

Counties: Cascade

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

[ Page 12 of 20

Let:

TABULATI ON OF BI DS

24- VAY- 07

TABULATI ON OF BI DS

0001 COLD M LL, PMBS, PM SEAL COURSE, ELECTRI CAL, SIGN AND STRI PE
(0)  -EST- (1) 2059
ENG NEER S ESTI MATE UNI TED MATERI ALS OF GREAT
Descri ption Quantity Price Anmount Price Anmount

M SCELLANEOUS WORK 25000. 00 1 25, 000. 00 1 25, 000. 00
MOBI LI ZATI ON 1.00 95000 95, 000. 00 86700 86, 700. 00
TEST TRAI LER- TRANSPORT, SETUP 15. 00 20 300. 00 132 1, 980. 00
CRUSHED AGGREGATE COURSE 79.00 50 3, 950. 00 40 3, 160. 00
PLANT M X SURF GR S NV - 3/4 IN 4837. 00 40 193, 480. 00 35 169, 295. 00
HYDRATED LI ME 94. 00 135 12, 690. 00 170 15, 980. 00
ASPHALT CEMENT PG 70-28 381. 40 495 188, 793. 00 500 190, 700. 00
EMULSI FI ED ASPHALT SS-1 1288. 00 3 3, 864. 00 3.75 4,830. 00
PLANT M X SEAL COURSE 1841. 00 40 73, 640. 00 36. 25 66, 736. 25
COLD M LLI NG 22998. 00 5.5 126, 489. 00 6.25 143, 737. 50
GUARD RAI L- STEEL 50. 00 22 1, 100. 00 33 1, 650. 00
REMOVE GUARD RAIL AND SALV 200. 00 2.5 500. 00 3.45 690. 00
GUARD RAI L- OPTI ONAL TERM SECT 3.00 2700 8, 100. 00 3300 9, 900. 00
REVEGETATI ON 0.10 9000 900. 00 14000 1, 400. 00
DETECTOR/ LOOP 17. 00 1150 19, 550. 00 1375 23,375.00
TRAFFI C CONTROL DEVI CES CB 125000. 00 .8 100, 000. 00 .8 100, 000. 00
SI NGLE USE SI G\NS 102. 00 20 2,040. 00 23 2,346.00
SI GNS- ALUM REFL SHEET |V 20.00 32 640. 00 78 1, 560. 00
REMOVE SI GNS 1.00 50 50. 00 150 150. 00
CURB MARKI NG YELLOW EPOXY 155. 00 200 31, 000. 00 225 34, 875. 00
WORDS AND SYMBOLS- WHI TE PAI NT 18. 00 120 2,160. 00 138 2,484.00
WORDS/ SYMBOLS- WHI TE EPOXY 12. 00 365 4,380. 00 495 5, 940. 00
STRI PI NG WHI TE PAI NT 193. 00 35 6, 755. 00 36 6, 948. 00
STRI PI NG WH TE EPOXY 129. 00 100 12, 900. 00 65 8, 385. 00
STRI PI NG YELLOW PAI NT 117. 00 35 4, 095. 00 36 4,212.00
STRI PI NG YELLOW EPOXY 78.00 100 7, 800. 00 72 5,616. 00
TEMPORARY PAVEMENT MARKI NGS 2.00 1200 2,400. 00 800 1, 600. 00
Section Total s 927, 576. 00 919, 249. 75

Contract Totals: 927,576. 00 919, 249. 75

Dist:

3

Ti me:

45

WORKI NG DAYS ( AVAI LABLE DAYS)



[05 JUN 2007 |

Report Name: TPLR0020

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

[ Page 13 of 20

TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 006 Contract: 06507 Counties: Cascade Let: 24- MAY-07 Dist: 3 Time: 30 WORKI NG DAYS ( AVAI LABLE DAYS)
5759114000 I M 15-5(114) 257 CASCADE - ULM
Rank Vendor Total Bid

0 - EST- ENG NNER S ESTI MATE 839, 308. 00

1 2050 RI VERSI DE CONTRACTI NG | NC 704, 085. 40

2 5689 PAVEMENT MAI NTENANCE SOLUTI ONS | NC 719, 690. 90

Secti on: 0001 SEAL & COVER AND PAVEMENT MARKI NGS
(0)  -EST- (1) 2050 (2) 6689
ENG NEER S ESTI MATE RI VERSI DE CONTRACTI NG | NC PAVEMENT MAI NTENANCE SOLU
Li ne no Descri ption Quantity Price Anmount Price Anmount Price Anmount

0010 M SCELLANEQUS WORK 5000. 00 1 5, 000. 00 1 5, 000. 00 1 5, 000. 00
0020 MOBI LI ZATI ON 1.00 90000 90, 000. 00 45000 45, 000. 00 37000 37, 000. 00
0030 COVER - TYPE 1 527435. 00 .4 210,974.00 34 179, 327. 90 .34 179, 327. 90
0040 EMULS ASPHALT CRS- 2P 899. 70 420 377,874.00 385 346, 384. 50 410 368, 877. 00
0050 TRAFFI C CONTRCL DEVI CES CB 60000. 00 1 60, 000. 00 .85 51, 000. 00 .85 51, 000. 00
0060 WORDS AND SYMBOLS- WHI TE PAI NT 1.00 150 150. 00 80 80. 00 80 80. 00
0070 WORDS/ SYMBOLS- WHI TE EPOXY 1.00 550 550. 00 350 350. 00 360 360. 00
0080 STRI PI NG WHI TE PAI NT 476. 00 20 9, 520. 00 16 7,616. 00 16 7,616. 00
0090 STRI PI NG WH TE EPOXY 633. 00 60 37, 980. 00 60 37, 980. 00 60 37, 980. 00
0100 STRI PI NG- YELLOW PAI NT 473. 00 20 9, 460. 00 9 4,257.00 10 4, 730. 00
0110 STRI PI NG YELLOW EPOXY 630. 00 60 37, 800. 00 43 27,090. 00 44 27,720.00
Section Totals 839, 308. 00 704, 085. 40 719, 690. 90
Contract Totals: 839, 308. 00 704, 085. 40 719, 690. 90



[05 JUN 2007 |

Report Name: TPLR0020

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

TABULATI ON OF BI DS

[ Page 14 of 20

TABULATI ON OF BI DS
Call 007 Contract: 10507 Counties: Teton Let: 24- MAY-07 Dist: 3 Time: 35 WORKI NG DAYS ( AVAI LABLE DAYS)
5952055000 STPP 3-2(55)41 MAIN AVENUE - CHOTEAU
Rank Vendor Total Bid
0 - EST- ENG NNER' S ESTI MATE 526, 538. 85
1 2050 RI VERSI DE CONTRACTI NG | NC

611, 687. 83



[ 05 JUN 2007 | | MONTANA DEPARTMENT OF TRANSPORTATI ON | | Page 15 of 20

Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 007 Contract: 10507 Counties: Teton Let: 24- MAY-07 Dist: 3 Time: 35 WORKI NG DAYS ( AVAI LABLE DAYS)
Secti on: 0001 PM5 OVERLAY, S & C, SIDEWALK, CURB AND GUTTER
(0)  -EST- (1) 2050
ENG NEER S ESTI MATE RI VERSI DE CONTRACTI NG | NC

Li ne no Descri ption Quantity Price Anmount Price Anmount

0010 M SCELLANEQUS WORK 10000. 00 1 10, 000. 00 1 10, 000. 00
0020 MOBI LI ZATI ON 1.00 70000 70, 000. 00 130000 130, 000. 00
0030 RELAY PIN DOMN CURB 223.20 20 4,464. 00 17.5 3,906. 00
0040 TEST TRAI LER- TRANSPORT, SETUP 110. 00 14 1, 540. 00 12 1, 320. 00
0050 CRUSHED AGCGREGATE COURSE 39.00 50 1, 950. 00 80 3,120. 00
0060 COVER - TYPE 2 31744.00 .85 26,982. 40 .7 22,220.80
0070 PLANT MX SURF GR S NV - 3/4 IN 2602. 00 33 85, 866. 00 47.5 123, 595. 00
0080 HYDRATED LI ME 36. 00 135 4, 860. 00 160 5, 760. 00
0090 ASPHALT CEMENT PG 64-28 140. 40 450 63, 180. 00 440 61, 776. 00
0100 EMULS ASPHALT CRS- 2P 53. 90 500 26, 950. 00 425 22,907. 50
0110 COLD M LLI NG 8429. 00 5.25 44,252, 25 5 42,145. 00
0120 S| DEWALK- CONCRETE 4 | N 178.70 100 17,870. 00 120 21, 444. 00
0130 CONCRETE GRI NDI NG 99. 00 30 2,970. 00 40 3, 960. 00
0140 TRUNCATED DOVES 9. 90 450 4, 455. 00 900 8, 910. 00
0150 CURB- CONC MEDI AN TYPE A 340. 80 22 7,497. 60 47 16, 017. 60
0160 CURB AND GUTTER- CONC 195. 90 33 6, 464. 70 47 9, 207. 30
0170 SIG TRAF 1 COLOR-1 WAY 12 4.00 725 2,900. 00 1000 4, 000. 00
0180 REMOVAL AND SALVAGE 1.00 1000 1, 000. 00 600 600. 00
0190 TRAFFI C CONTROL DEVI CES CB 50000. 00 1.1 55, 000. 00 .95 47,500. 00
0200 SI NGLE USE SI G\NS 102. 00 20 2, 040. 00 22 2,244.00
0210 SI GNS- ALUM SHEET I NCR (1) 110. 00 25 2,750. 00 28 3, 080. 00
0220 SI GNS- ALUM REFL SHEET |V 24.90 27 672.30 25 622.50
0230 REMOVE SI GNS 4.00 50 200. 00 90 360. 00
0240 REMOVE S| GNS- GUI DE 2.00 150 300. 00 260 520. 00
0250 POSTS- STEEL STRUCTURAL SI GN 480. 00 7 3, 360. 00 5.5 2,640. 00
0260 POSTS- TUBULAR STEEL- SQ PERF 221. 30 7 1, 549. 10 7.25 1, 604. 43
0270 FRANG SI GN POST BKWY - S5 X 10 4.00 950 3, 800. 00 1000 4,000. 00
0280 DELI NEATOR- FLEX SURF MID YLW 2.00 100 200. 00 125 250. 00
0290 CURB MARKI NG- YELLOW EPOXY 46. 00 150 6, 900. 00 190 8, 740. 00
0300 WORDS AND SYMBOLS- WHI TE PAI NT 65. 00 130 8, 450. 00 95 6,175. 00
0310 WORDS AND SYMBOLS- YELLOW PAI NT 9. 00 130 1, 170. 00 90 810. 00




Call 007

Li ne no
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420
0430

[05 JUN 2007 |

Report Name: TPLR0020

Contract: 10507

Descri ption
WORDS/ SYMBOLS- BLUE PAI NT
WORDS/ SYMBOLS- PLASTI C
WORDS/ SYMBOLS- WHI TE EPOXY
WORDS AND SYMBOLS- YELLOW EPOXY
STRI PI NG WHI TE PAI NT
REMOVE PLASTI C STRI PI NG
STRI PI NG WHI TE EPOXY
STRI PI NG YELLOW PAI NT
STRI PI NG YELLOW EPOXY
TEMPORARY PAVEMENT MARKI NGS
ADJUST MANHOLES
ADJUST VALVE BOXES

Counti es:

Quantity

1.
11.
43,

6.
44,

4729.
29.
69.
46.

1.
2.
13.

00
10
00
00
00
00
00
00
00
10
00
00

Section Total s

Contract Totals:

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

TABULATI ON OF BI DS

TABULATI ON OF BI DS

Tet on Let: 24- MAY-07
(0)  -EST- (1) 2050
ENG NEER S ESTI MATE RI VERSI DE CONTRACTI NG | NC
Price Amount Price Amount
125 125. 00 530 530. 00
50 555. 00 42 466. 20
375 16, 125. 00 425 18, 275. 00
375 2, 250. 00 385 2,310. 00
40 1, 760. 00 21 924. 00
4.5 21, 280. 50 1.5 7,093. 50
60 1, 740. 00 57 1, 653. 00
40 2,760.00 21 1, 449. 00
60 2,760. 00 57 2,622.00
900 990. 00 800 880. 00
700 1, 400. 00 750 1, 500. 00
400 5, 200. 00 350 4,550. 00
526, 538. 85 611, 687. 83
526, 538. 85 611, 687. 83

[ Page 16 of 20

WORKI NG DAYS ( AVAI LABLE DAYS)



| 05 JUN 2007|
Report Name: TPLR0020

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

|Page 17 of 20

TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 008 Contract: 05507 Counties: Pondera Let: 24- MAY-07 Dist: 3 Time: 20 WORKI NG DAYS ( AVAI LABLE DAYS)
5951015000 STPP 44-1(15)14 VALIER - EAST
Rank Vendor Total Bid

0 - EST- ENG NNER S ESTI MATE 499, 000. 74

1 5689 PAVEMENT MAI NTENANCE SOLUTI ONS | NC 407, 069. 98

2 2050 Rl VERSI DE CONTRACTI NG | NC 419, 591. 34

Secti on: 0001 SEAL & COVER AND PAVEMENT MARKI NGS
(0)  -EST- (1) 6689 (2) 2050
ENG NEER S ESTI MATE PAVEMENT MAI NTENANCE SOLU RI VERSI DE CONTRACTI NG | NC
Li ne no Descri ption Quantity Price Anmount Price Anmount Price Anmount

0010 M SCELLANEQUS WORK 5000. 00 1 5, 000. 00 1 5, 000. 00 1 5, 000. 00
0020 MOBI LI ZATI ON 1.00 55000 55, 000. 00 32650 32, 650. 00 32000 32, 000. 00
0030 COVER - TYPE 1 233404. 00 . 56 130, 706. 24 .37 86, 359. 48 .46 107, 365. 84
0040 EMULS ASPHALT CRS- 2P 397.70 435 172,999. 50 415 165, 045. 50 405 161, 068. 50
0050 TRAFFI C CONTRCL DEVI CES CB 60000. 00 1 60, 000. 00 .85 51, 000. 00 .8 48, 000. 00
0060 WORDS AND SYMBOLS- WHI TE PAI NT 3.00 150 450. 00 205 615. 00 210 630. 00
0070 WORDS/ SYMBOLS- WHI TE EPOXY 4.00 450 1, 800. 00 450 1, 800. 00 460 1, 840. 00
0080 STRI PI NG WHI TE PAI NT 512. 00 20 10, 240. 00 21 10, 752. 00 21 10, 752. 00
0090 STRI PI NG WH TE EPOXY 683. 00 65 44,395. 00 55 37, 565. 00 54 36, 882. 00
0100 STRI PI NG- YELLOW PAI NT 173. 00 20 3, 460. 00 21 3,633. 00 21 3,633.00
0110 STRI PI NG YELLOW EPOXY 230. 00 65 14, 950. 00 55 12, 650. 00 54 12, 420. 00
Section Totals 499, 000. 74 407, 069. 98 419, 591. 34
Contract Totals: 499, 000. 74 407, 069. 98 419, 591. 34



[05 JUN 2007 |

| MONTANA DEPARTMENT OF TRANSPORTATI ON |

[ Page 18 of 20

Report Nanme: TPLR0020 TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 010 Contract: 03507 Counties: Jefferson Let: 24- MAY-07 Dist: 2 Time: 35 WORKI NG DAYS ( AVAI LABLE DAYS)
5027068000 HSI P 15-3(68) 143 2001- SNOANFENCE- NORTH TRASK | NTERCHANGE
Rank Vendor Total Bid

0 - EST- ENG NNER S ESTI MATE 130, 480. 00

1 5576 WESTERN TRAFFI C CONTROL | NC 111, 248. 00

2 3092 CRI ZZLY FENCE - MSLA 169, 584. 00

Secti on: 0001 SNOW FENCE - WOOD
(0)  -EST- (1) 6576 (2) 3092
ENG NEER S ESTI MATE WESTERN TRAFFI C CONTRCL | GRI ZZLY FENCE - MBLA
Li ne no Descri ption Quantity Price Anount Price Anount Price Anount

0010 M SCELLANEQUS WORK 5000. 00 1 5, 000. 00 1 5, 000. 00 1 5, 000. 00
0020 MOBI LI ZATI ON 1.00 17000 17, 000. 00 5000 5, 000. 00 10000 10, 000. 00
0030 SNOW FENCE- WOOD 1808. 00 60 108, 480. 00 56 101, 248. 00 85.5 154, 584. 00
Section Totals 130, 480. 00 111, 248. 00 169, 584. 00
Contract Totals: 130, 480. 00 111, 248. 00 169, 584. 00



[05 JUN 2007 |

Report Name: TPLR0020

| MONTANA DEPARTMENT OF TRANSPORTATI ON |
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TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 011 Contract: 01507 Counties: Flathead Let: 24- MAY-07 Dist: 1 Time: 30 WORKI NG DAYS ( AVAI LABLE DAYS)
5008060000 HSI P 15(60) 2001- S| GNI NG GUARDRAI L- FLATHEAD COUNTY
Rank Vendor Total Bid

0 - EST- ENG NNER S ESTI MATE 167, 902. 40

1 2089 OMO CONSTRUCTI ON | NC 147, 834. 94

2 5701 GSTINC 161, 310. 26

Secti on: 0001 S| GNI NG GUARDRAI L SAFETY PRQJECT
(0)  -EST- (1) 2089 (2) 6701
ENG NEER S ESTI MATE OMD CONSTRUCTI ON | NC GSTINC
Li ne no Descri ption Quantity Price Anount Price Anount Price Anount

0010 M SCELLANEQUS WORK 1500. 00 1 1, 500. 00 1 1, 500. 00 1 1, 500. 00
0020 MOBI LI ZATI ON 1.00 22000 22,000. 00 14735 14, 735. 00 14000 14, 000. 00
0030 EXCAVATI ON- UNCLASS BORROW 525. 00 10 5, 250. 00 31.69 16, 637. 25 38 19, 950. 00
0040 SHOULDER GRAVEL 573. 00 30 17, 190. 00 40.52 23,217.96 42.5 24,352.50
0050 GUARD RAI L- STEEL 1812. 50 20 36, 250. 00 17.52 31, 755. 00 18.1 32, 806. 25
0060 GUARD RAI L- STEEL/ 7 FOOT POSTS 587.50 40 23,500. 00 19. 88 11, 679.50 21.2 12, 455. 00
0070 GD RAIL-STL I NT RDWY TERM SECT 225.00 40 9, 000. 00 33.51 7,539. 75 33.95 7,638. 75
0080 GUARD RAI L- STL/ BR APPR-TY 1 4.00 2000 8, 000. 00 2356. 22 9, 424. 88 2100 8, 400. 00
0090 REMOVE GUARD RAI L 553. 60 2.75 1, 522. 40 2.22 1, 228.99 2.85 1,577.76
0100 GUARD RAI L- OPTI ONAL TERM SECT 3.00 2750 8, 250. 00 2878. 37 8,635. 11 2620 7, 860. 00
0110 REVEGETATI ON 0.70 1200 840. 00 1500 1, 050. 00 3000 2,100. 00
0120 TRAFFI C CONTROL 1.00 25000 25, 000. 00 18000 18, 000. 00 24900 24,900. 00
0130 SI GNS- ALUM REFL SHEET |V 27.00 250 6, 750. 00 14. 38 388. 26 20 540. 00
0140 RESET SI GNS 3.00 210 630. 00 94. 44 283.32 150 450. 00
0150 REMOVE SI GNS 4.00 50 200. 00 29.71 118. 84 35 140. 00
0160 PCLES- TREATED Tl MBER- BARN 4 | N 48. 00 12 576. 00 8.01 384. 48 30 1, 440. 00
0170 DELI NEATOR DES D 2.00 32 64. 00 28 56. 00 25 50. 00
0180 DELI NEATOR DES F 46. 00 30 1, 380. 00 26.1 1, 200. 60 25 1, 150. 00
Section Totals 167, 902. 40 147, 834.94 161, 310. 26
Contract Totals: 167, 902. 40 147,834.94 161, 310. 26
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Report Name: TPLR0020

| MONTANA DEPARTMENT OF TRANSPORTATI ON |
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TABULATI ON OF BI DS

TABULATI ON OF BI DS

Call 012 Contract: 09307 Counties: Ganite Let: 24- MAY-07 Dist: 1 Time: 40 WORKI NG DAYS ( AVAI LABLE DAYS)
5597008000 BH 348-1(8)14 ROCK CREEK - W OF PHI LI PSBURG
Rank Vendor Total Bid
0 - EST- ENG NNER S ESTI MATE 86, 066. 40
1 3020 HALL CONSTRUCTI ON SERVI CES 88, 075. 10
Secti on: 0001 SCOUR PROTECTI ON - NBI# - S00348 014+0. 200-1
(0)  -EST- (1) 0020

ENG NEER S ESTI MATE HALL CONSTRUCTI ON SERVI CE

Li ne no Descri ption Quantity Price Anmount Price Anmount
0010 M SCELLANEQUS WORK 5000. 00 1 5, 000. 00 1 5, 000. 00
0020 MOBI LI ZATI ON 1.00 12000 12, 000. 00 8000 8, 000. 00
0030 TOPSO L- SALVAG NG AND PLACI NG 162. 00 12 1, 944. 00 7 1, 134.00
0040 TEMPORARY ERGCSI ON CONTROL - CB 7500. 00 1.1 8, 250. 00 .5 3, 750. 00
0050 BOULDERS 3.00 300 900. 00 150 450. 00
0060 FARM FENCE- TYPE F4M 118. 00 8.5 1, 003. 00 10 1, 180. 00
0070 FARM FENCE- PANEL/ SI NGLE FW 2.00 175 350. 00 200 400. 00
0080 FARM FENCE- PANEL/ DOUBLE FW 4. 00 195 780. 00 250 1, 000. 00
0090 RI PRAP REVEGETATI ON 195.70 12 2,348. 40 3 587. 10
0100 RI PRAP- CLASS 2 RANDOM 160. 60 120 19, 272. 00 100 16, 060. 00
0110 Rl PRAP- CLASS 3 RANDOM 239. 00 85 20, 315. 00 110 26, 290. 00
0120 Rl PRAP- GROUTED 56. 00 125 7,000. 00 220 12, 320. 00
0130 TRAFFI C CONTROL 1. 00 5000 5, 000. 00 10000 10, 000. 00
0140 PERM EROSI ON CONTROL- HI GH SURV 476. 00 4 1, 904. 00 4 1, 904. 00
Section Totals 86, 066. 40 88, 075. 10
Contract Total s: 86, 066. 40 88, 075. 10



